
ST. MARY’S HOSPITAL          01781 - 1         PROJECT RECORD DOCUMENTS 
MEDICAL OFFICE BUILDING 
08.056.A – MARCH 16, 2009 BID ISSUE 
 

SECTION 01781 

PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. Related Sections include the following: 
1. Division 1 Section "Closeout Procedures" for general closeout procedures. 
2. Division 1 Section "Operation and Maintenance Data" for operation and 

maintenance manual requirements. 
3. Divisions 2 through 16 and 31 Sections for specific requirements for Project Record 

Documents of the Work in those Sections. 

1.3 SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set of marked-up Record Prints. 

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda and 
contract modifications. 

C. Record Product Data:  Submit one copy of each Product Data submittal. 

1. Where Record Product Data is required as part of operation and maintenance 
manuals, submit marked-up Product Data as an insert in manual instead of submittal 
as Record Product Data. 
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PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings 
and Shop Drawings. Continuously during the construction period. 

1. Preparation:  Mark Record Prints to show the actual installation where installation 
varies from that shown originally.  Require individual or entity who obtained record 
data, whether individual or entity is Installer, subcontractor, or similar entity, to 
prepare the marked-up Record Prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it.  Record and check the 

markup before enclosing concealed installations. 

2. Content:  Types of items requiring marking include, but are not limited to, the 
following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Revisions to routing of piping and conduits. 
d. Revisions to electrical circuitry. 
e. Actual equipment locations. 
f. Duct size and routing. 
g. Locations of concealed internal utilities. 
h. Changes made by Change Order or Construction Change Directive. 
i. Changes made following Architect's written orders. 
j. Details not on the original Contract Drawings. 
k. Field records for variable and concealed conditions. 
l. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of 
showing actual physical conditions, completely and accurately.  If Shop Drawings 
are marked, show cross-reference on the Contract Drawings. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Final Record Prints:  Immediately before inspection for Certificate of Substantial 
Completion, review marked-up Record Prints with Architect.  When authorized, prepare a 
full set of corrected prints of the Contract Drawings and Shop Drawings. 

1. Incorporate changes and additional information previously marked on Record Prints.  
Erase, redraw, and add details and notations where applicable. 

2. Refer instances of uncertainty to Architect for resolution. 
3. Print the Contract Drawings and Shop Drawings for use as final record drawings.  

Architect will make the Contract Drawings available to Contractor's print shop. 
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C. Format:  Identify and date each Record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location. 

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into 
manageable sets.  Bind each set with durable paper cover sheets.  Include 
identification on cover sheets. 

 
2. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. For each principal product, indicate whether Record Product Data has been 
submitted in operation and maintenance manuals instead of submitted as Record 
Product Data. 

5. Note related Change Orders, Record Product Data and Record Drawings where 
applicable. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where 
installation varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, Record Specifications and Record Drawings where 
applicable. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for 
miscellaneous record keeping and submittal in connection with actual performance of the 
Work.  Bind or file miscellaneous records and identify each, ready for continued use and 
reference. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for Project 
Record Document purposes.  Post changes and modifications to Project Record 
Documents as they occur; do not wait until the end of Project. 

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples 
in the field office apart from the Contract Documents used for construction.  Do not use 
Project Record Documents for construction purposes.  Maintain Record Documents in 
good order and in a clean, dry, legible condition, protected from deterioration and loss.  
Provide access to Project Record Documents for Architect's reference during normal 
working hours. 

END OF SECTION 01781 


